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01038/CS
Intake Gantry Crane Modernization, Libby Dam, MT

SPECIAL CLAUSES

SC-1. COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10).

The Contractor shall be required to (a8) commence work under this Contract within20 5 calendar days |
after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c)

complete the entire work ready for use-ret-taterthan-120-calendar-days-after within the number of
calendar days specified below from the date of receipt by Contractor of notice to proceed. Thetime

stated for completion shal include fina cleanup of the premises._See Section 01005, SITE SPECIFIC
SUPPLEMENTARY REQUIREMENTS, for additional construction scheduling requirements.

Completion Dates or Cdendar
Days for Completion
SC-1.1 Remove and ship to refurbishment supplier all 10 cdendar days after notice to
I ntake Crane components scheduled to be proceed for project
refurbished, and remove al Intake Crane
components scheduled to be replaced.
SC-1.2 All other work for Base Item 0001 15 April 2002
SC-1.3 All work for Optional Item 0002 31 July 2002
SC-1.4 All work for Optiona Item 0003 31 August 2002

SC-1.5 The completion dates are based on the assumption that the Contractor will receive the notice to
proceed by 10 October 2001. The completion date for the base wor k will be extended by the number of
days after this date that the Contractor receives the notice to proceed, except to the extent that the delay
of issuance of the notice to proceed results from the failure of the Contractor to execute the Contract and
give the required performance and payment bonds within the time specified. The completion dates for
optional work may be extended as described in Section 01005, Paragraph SCHEDULING OF
OPTIONAL WORK.

SC-1.16 OPTION FOR INCREASED QUANTITY

a. The Government may increase the quantity of work awarded by exercising one or more of the
Optiona Bid Item(s) 0002 threugh-0008-and 0003 at any time, or not at al, but no later than 66-120 |
calendar days after receipt by Contractor of notice to proceed. Notice to proceed on work Item(s) added
by exercise of the option(s) will be given upon execution of consent of surety.

b. The parties hereto further agree that any option herein shall be considered to have been exercised at
the time the Government deposits written notification to the Contractor in the mails.
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Intake Gantry Crane Modernization, Libby Dam, MT

c. Thetime allowed for completion of any optiona items awarded under this contract will be the same
as that for the base item(s), and will be measured from the date of receipt of the notice to proceed for the
base item(s).

SC-2. LIQUIDATED DAMAGES - CONSTRUCTION (APR 1984) (FAR 52.211-12)
(@ If the Contractor fails to complete the work within the time specified in the Contract, or any

extension, the Contractor shall pay to the Government as liquidated damages, the sums as shown in the
schedule below-6£-$760-:00 for each day of delay.

1) All work specified in Paragraph SC-1.1 $760.00

2) All work specified in Paragraph SC-1.2 $760.00

3) All work specified in Paragraph SC-1.3 $760.00

4) All work specified in Paragraph SC-1.4 $760.00
Liguidated damages under this contract shall in no event exceed $760.00 per day, even if the
Contractor is delinquent at any one time in completing more than one of the items of work.

(b) If the Government terminates the Contractor's right to proceed, the resulting damage will consist of
liquidated damages until such reasonable time as may be required for final completion of the work together
with any increased costs occasioned the Government in completing the work.

(c) If the Government does not terminate the Contractor's right to proceed, the resulting damage will
consist of liquidated damages until the work is completed or accepted.

SC-3 AND SC-4 DELETED.

SC-5. INSURANCE - WORK ON A GOVERNMENT INSTALLATION (SEP 1989) (FAR
52.228-5)

(8 The Contractor shall, at its own expense, provide and maintain during the entire performance period
of this Contract at least the kinds and minimum amounts of insurance required in the Insurance Liability
Schedule or elsewhere in the Contract.

(b) Before commencing work under this Contract, the Contractor shall certify to the Contracting
Officer in writing that the required insurance has been obtained. The policies evidencing required
insurance shall contain an endorsement to the effect that any cancellation or any material change
adversdly affecting the Government's interest shall not be effective:

(1) for such period as the laws of the State in which this Contract is to be performed prescribe;

(2) until 30 days after the insurer or the Contractor gives written notice to the Contracting
Officer, whichever period is longer.

DACWG67-01-B-0018 00800-2 R0O001



01038/CS
Intake Gantry Crane Modernization, Libby Dam, MT

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts
under this Contract that require work on a Government installation and shall require subcontractors to
provide and maintain the insurance required in the Schedule or elsewhere in the Contract. The Contractor
shall maintain a copy of al subcontractors proofs of required insurance, and shal make copies available to
the Contracting Officer upon request.

(d) Insurance Liability Schedule (FAR 28.307-2)

(1) Workers compensation and employer's ligbility. Contractors are required to comply with
applicable Federa and State workers compensation and occupational disease statutes. If occupational
diseases are not compensable under those statutes, they shall be covered under the employer's liability
section of the insurance policy, except when Contract operations are so commingled with a Contractor's
commercia operation that it would not be practical to require this coverage. Employer's liability coverage
of at least $100,000 shall be required, except in states with exclusive or monopolistic funds that do not
permit workers compensation to be written by private carriers.

(2) Generd Lighility.

(8 The Contracting Officer shall require bodily injury ligbility insurance coverage written on
the comprehensive form of policy of at least $500,000 per occurrence.

(b) Property damage liability insurance shall be required only in specia circumstances as
determined by the agency.

(3) Automobile lighility. The Contracting Officer shdl require automobile liability insurance
written on the comprehensive form of policy. The policy shdl provide for bodily injury and property
damage liability covering the operation of al automobiles used in connection with performing the Contract.
Policies covering automobiles operated in the United States shall provide coverage of at least $200,000 per
person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.
The amount of liability coverage on other palicies shal be commensurate with any legal requirements of
the locality and sufficient to meet normal and customary claims.

(4) Aircraft public and passenger ligbility. When aircraft are used in connection with performing
the Contract, the Contracting Officer shall require aircraft public and passenger liability insurance.
Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than
passenger liability, and $200,000 per occurrence for property damage. Coverage for passenger liability
bodily injury shal be at least $200,000 multiplied by the number of seats or passengers, whichever is
greater.

(5) Environmentd Ligbility If this contract includes the transport, treatment, storage, or disposal
of hazardous materia waste the following coverage is required.

The Contractor shal ensure the transporter and disposa facility have liability insurance if effect for claims
arising out of the death or bodily injury and property damage from hazardous material/waste transport,
treatment, storage and disposa, including vehicle liability and legal defense costs in the amount of
$1,000,000.00 as evidenced by a certificate of insurance for Genera, Automobile, and Environmental
Liability Coverage. Proof of thisinsurance shall be provided to the Contracting Officer.
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SC-6 CONTINUING CONTRACTS (ALTERNATE) (EFARS 52.232-50002) (MAR 1995):

(& Fundsare not available at the inception of this contract to cover the entire contract price. The sum
of $700,000.00 has been reserved for this contract and is available for payments to the Contractor during
the current fiscal year. It is expected that Congress will make appropriations for future fiscal years from
which additional funds, together with funds provided by one or more non-federal project sponsors will be
reserved for this contract. The ligbility of the United States for payments beyond the funds reserved for
this contract is contingent on the reservation of additiona funds.

(b) Failure to make paymentsin excess of the amount currently reserved, or that may be reserved
from time to time, shall not be considered a breach of this contract, and shal not entitle the Contractor to a
price adjustment under the terms of this contract, except as specificaly provided in paragraphs (€) and (h)
below.

() The Government may at any time reserve additional funds for payments under the contract if there
are funds available for such purpose. The Contracting Officer will promptly notify the Contractor of any
additional funds reserved for the contract by issuing an administrative modification to the contract.

(d) If earnings will be such that funds reserved for the contract will be exhausted before the end of any
fisca year, the contractor shal give written notice to the Contracting Officer of the estimated date of
exhaustion and the amount of additiona funds which will be needed to meet payments due or to become
due under the contract during that fiscal year. This notice shall be given not less than 45 nor more than 60
days prior to the estimated date of exhaustion.

() No payments will be make after exhaustion of funds except to the extent that additional funds are
reserved for the contract. |f and when sufficient additional funds are reserved, the Contractor shall be
entitled to simple interest on any payment that the Contracting Officer determines was actually earned
under the terms of this contract and would have been made except for exhaustion of funds. Interest shall
be computed from the time such payment would otherwise have been made until actually or constructively
made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41,
85 State 97, asin effect on the first day of the delay in such payment.

(f) Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of
funds shall not constitute a breach of this contract and shall not entitle the contractor to any price
adjustment under a " Suspension of Work" or similar clause or in any other manner under this contract.

(9) An equitable adjustment in performance time shall be made for any increase in the time required
for performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of
exhaustion of funds.

(h) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover payments
otherwise due, the contractor, by written notice delivered to the Contracting Officer at any time before
such additional funds are reserved, may elect to treat his right to proceed with the work as having been
terminated. Such atermination shall be at no cost to the Government, except that, to the extent that
additiona funds to make payment therefore are allocated to this contract, it may be treated as a
termination for the convenience of the Government.
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(i) If a any time, it becomes apparent that the funds reserved for any fiscal year are in excess of the
funds required to meet al payments due or to become due the contractor because of work performed and
to be performed under the contract during the fiscal year, the Government reserves the right, after notice
to the contractor, to reduce said reservation by the amount of such excess.

() Theterm "Reservation" means monies that have been set aside and made available for payment
under this Contract..

SC-7. PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1): The
Contractor shall perform on the site, and with its own organization, work equivalent to at least fifteen
percent (15%) of the total amount of work to be performed under the Contract. The percentage may be
reduced by a supplemental agreement to this Contract if, during performing the work, the Contractor
requests a reduction and the Contracting Officer determines that the reduction would be to the advantage
of the Government.

SC-8. PHYSICAL DATA (APR 1984) (FAR 52.236-4): Data and information furnished or referred
to below is for the Contractor's information. The Government will not be responsible for any interpretation
of or conclusion drawn from the data or information by the Contractor.

(8) Weather Conditions: Each bidder shdl be satisfied before submitting his bid as to the hazards likely
to arise from wesather conditions. Complete weather records and reports may be obtained from any
National Weather Service Office.

(b) Transportation Facilities: Each bidder, before submitting his bid, shall make an investigation of the
conditions of existing public and private roads and of clearances, restrictions, bridge load limits, and other
limitations affecting transportation and ingress and egress at the jobsite. The unavailability of
transportation facilities or limitations thereon shall not become a basis for claims for damages or extension
of time for completion of the work.

SC-9 THROUGH SC-12 DELETED.

SC-13. IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) (FAR
52.245-3): The Government will furnish to the Contractor the property identified in the schedule to be
incorporated or installed into the work or used in performing the contract. The listed property will be
furnished to the Contractor at the place designated by the Contracting Officer. The Contractor is required
to accept delivery, pay any demurrage or detention charges, and unload and transport the property to the
jobsite at its own expense. When the property is delivered, the Contractor shall verify its quantity and
condition and acknowledge receipt in writing to the Contracting Officer. The Contractor shall aso report
in writing to the Contracting Officer within 24 hours of delivery any damage to or shortage of the property
asreceived. All such property shall be installed or incorporated into the work at the expense of the
Contractor, unless otherwise indicated in this contract. Delivery site location for Government Furnished
Property isthe Dam site.
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SCHEDULE
QUANTITY ITEM DESCRIPTION VALUE (TOTAL)
1 Winch Lifting Beam Latch $2000.00

Control Winch

SC-14. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)-
(EFARS 52.231-5000)

(&) This clause does not apply to terminations. See 52.249-5000, Basis for Settlement of Proposals and
FAR Part 49.

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned
or controlled and furnished by a contractor or subcontractor at any tier shall be based on actua cost data
for each piece of equipment or groups of similar serial and series for which the Government can determine
both ownership and operating costs from the contractor's accounting records. When both ownership and
operating costs cannot be determined for any piece of equipment or groups of similar seria or series
equipment from the contractor's accounting records, costs for that equipment shall be based upon the
gpplicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense
Schedule, Region IVV. Working conditions shall be considered to be average for determining equipment
rates using the schedule unless specified otherwise by the contracting officer. For equipment not included
in the schedule, rates for comparable pieces of equipment may be used or arate may be developed using
the formula provided in the schedule. For forward pricing, the schedule in effect at the time of
negotiations shall apply. For retroactive pricing, the schedule in effect at the time the work was performed

shal apply.

(c) Equipment rental costs are alowable, subject to the provisions of FAR 31.105(d)(ii) and FAR
31.205-36. Rates for equipment rented from an organization under common control, lease-purchase
arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actua
rates will be used for equipment leased from an organization under common control that has an established
practice of leasing the same or smilar equipment to unaffiliated lessees.

(d) When actua equipment costs are proposed and the total amount of the pricing action exceeds the
small purchase threshold, the contracting officer shall request the contractor to submit either certified cost
or pricing data, or partid/limited data, as appropriate. The data shall be submitted on Standard Form 1411,
Contract Pricing Proposal Cover Shest.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense Schedule”
Volumes 1 through 12 are available in Portable Document Format (PDF) and can be viewed or
downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pampl ets/cecw.htm. A CD-ROM
containing (Volumes 1-12) is available through either the Superintendent of Documents or Government
bookstores. For additional information telephone 202-512-2250, or access on the Internet at
http://www.access.gpo.gov/su_docs.
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SC-15. PAYMENT FOR MATERIALS DELIVERED OFF-SITE (MAR 1995)-(EFARS 52.232-
5000)

(@) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials
delivered to the contractor at locations other than the site of the work may be taken into consideration in
making payments if included in payment estimates and if al the conditions of the Genera Provisons are
fulfilled. Payment for items delivered to locations other than the work site will be limited to: (1) materids
required by the technical provisions, or (2) materials that have been fabricated to the point where they are
identifiable to an item of work required under this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with
canceled check showing title to the items in the prime contractor and including the value of material and
labor incorporated into the item. In addition to petroleum products, payment for materials delivered off-site
is limited to the following items: Any other construction material stored offsite may be considered in
determining the amount of a progress payment.

SC-16 AND SC-17 DELETED.

SC-18. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (OCT 1996) (52.0236-4001
EBS)

(& The Government--

(1) Will provide the Contractor, without charge, one set of contract drawings and one set of
specifications in eectronic format on a compact disk. The Government will not give the Contractor any
hard copy paper drawings or specifications for any contract resulting from this solicitation.

(b) The Contractor shall--
(1) check al drawings furnished immediately upon receipt;
(2) Compare all drawings and verify the figures before laying out the work;

(3) Promptly notify the Contracting Officer of any discrepancies,
and

(4) Beresponsible for any errors which might have been avoided by complying with this
paragraph (b).

(¢) Large scale drawings shdl, in general, govern small scale drawings. Figures marked on drawings
sndl, in genera, be followed in preference to scale measurements.

(d) Omissions from the drawings or specifications or the misdescription of details of work which are
manifestly necessary to carry out the intent of the drawings and specifications, or which are customarily
performed, shal not relieve the Contractor from performing such omitted or misdescribed details of the
work, but shall be performed asif fully and correctly set forth and described in the drawings and
specifications.
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(e) The work shall conform to the specifications and the contract drawings identified in the index of
drawings attached at the end of the Special Clauses.

SC-19 THROUGH SC-21 DELETED.

SC-22. EPA ENERGY STAR: The Government requires that certain equipment be Energy Star
compliant. Initialy, the sole Energy Star requirement shall be the self certification by the bidder that the
specified equipment is Energy Star compliant. Within 3 months of the availability of an EPA sanctioned
test for Energy Star compliance, the Contractor shall submit al equipment upgrades and additions for
testing and provide proof of compliance to the Government upon completion of testing. Testing shall be at
the Contractor’ s expense.

SC-23. RECOVERED MATERIALS: The Corps of Engineers encourages dl biddersto utilize
recovered materials to the maximum extent practicable. The attached APPENDIX R contains
procurement guidelines for products containing recovered materials.
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APPENDIX R

PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING
RECOVERED MATERIALS

40 CFR Ch. 1 (9-1-99 Edition)
Subpart B-Item Designations
§ 247.10 Paper and paper products.
Paper and paper products, excluding building and construction paper grades.
§ 247.11 Vehicular products.

(@ Lubricating oils containing re-refined ail, including engine lubricating oils, hydraulic fluids, and gear
oils, excluding marine and aviation oils.

(b) Tires, excluding airplane tire

(e) Reclaimed engine coolants, excluding coolants used in non-vehicular applications.

247.12 Congtruction products.

(& Building insulation product including the following items:

(1) Loose-fill insulation, including but not limited to cellulose fiber, mineral fibers (fiberglass and rock

vermiculite, and perlite;

(2) Blanket and batt insulation, including but not limited to minera fibers (fiberglass and rock wool).

(3) Board (sheathing, roof decking wall panel) insulation, including but not limited to structural fiberboard
and laminated paperboard products perlite composite board, polyurethane, polyisocyanurate,
polystyrene, phenolics, and composites; and

(4) Spray-in-place insulation, including but not limited to foam-in-place polyurethane and
polyisocyanurate and spray-on cellulose.

(b) Structural fiberboard and laminated paperboard products for applications other than building
insulation, including building board, sheathing shingle backer, sound deadening board, roof insulating
board, insulating wallboard, acoustica and non-acoustical ceiling tile, acoustical and non-acoustical
lay-in panels, floor underlayments, and roof overlay (cover board).

(c) Cement and concrete, including concrete products such as pipe and block, containing codl fly as
ground granulated blast furnace (GGBF) dag.

(d) Carpet made of polyester fiber use in low- and medium-wear applications.

(e) Hoor tiles and patio block containing recovered rubber or plastic.

(f) Shower and restroom dividers/partitions containing recovered plastic or stedl.

(9) (1) Consolidated latex paint used for covering graffiti; and

(2) Reprocessed latex paint used for interior and exterior architectural applications such as wallboard,
cellings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal surfaces.

§247.13 Transportation products.

(& Traffic barricades and traffic cones used in controlling or restricting vehicular traffic.
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(b) Parking stops made from concrete or containing recovered plastic or rubber.
(c) Channelizers containing recovered plastic or rubber.

(d) Delinestors containing recovered plastic, rubber, or steel.

(6) Hexible delineators containing recovered plastic.

§ 247.14 Park and recreation products

(@ Playground surfaces and running tracks containing recovered rubber or plastic.
(b) Pastic fencing containing recovered plastic for use in controlling snow or sand drifting and asa
warning/safety barrier in construction or other applications.

247.15 Landscaping products.

(&) Hydraulic mulch products containing recovered paper or recovered wood used for hydroseeding and
as an over-spray for straw mulch in landscaping, erosion control, and soil reclamation.

(b) Compost made from yard trimmings, leaves, and/or grass clippings for use in landscaping, seeding of
grass or other plants on roadsides and embankments, as a nutritious mulch under trees and shrubs, and in
erosion control and soil reclamation.

() Garden and soaker hoses containing recovered plastic or rubber.

(d) Lawn and garden edging containing recovered plastic or rubber.

§ 247.16 Non-paper office product.

(a) Office recycling containers and office waste receptacles.
(b) Plastic desktop accessories.

(c) Toner cartridges.

(d) Binders.

(e) Plastic trash bags.

(f) Printer ribbons.

(g) Plastic envelopes.

8 247.17 Miscellaneous products.

Pdllets containing recovered wood, plastic, or paperboard.
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EMERGENCY GANTRY CRANE REHABILITATION AND REPAIR

INDEX OF DRAWINGS

LIBBY DAM, MONTANA
Drawing No. E-53-21-11

SHEET PLATE REVISION

NUMBER NUMBER TITLE NUMBER DATE
1 G-1 Title Sheet 6 APR 01
2 M-1 Equalizer Sheave Mods 6 APR 01
3 E-1 Electrical Details 1 6 APR 01
4 E-2 Electrical Details 2 6 APR 01
5 E-3 Electrical Details 3 6 APRO1
6 E-4 Electrical Details 4 6 APR 01
7 E-5 Electrical Details 5 6 APR 01
8 E-6 Electrical Details 6 6 APR 01
9 E-7 Electrical Details 7 6 APR 01

REFERENCE DRAWINGS

Reference drawings provided show conditions at time of construction. These drawings are furnished for
information only and the Government does not warrant that conditions will be exactly as shown. Minor
deviations can be anticipated and shdl not be the basis for a claim for extra compensation.

REF. DWG. SHEET PLATE TITLE REV. DATE

NUMBER NUMBER NUMBER NO.

1 11451 75/60/10 Gantry Crane Genera 6MAR75
Drawing Intake Crane

2 7429-D1 20 Ton Gantry Crane Genera 5MAR76
Assembly Selective Withdrawal
Crane
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STANDARD DETAILS BOUND IN THE SPECIFICATIONS

DRAWING SHEET DATE
NUMBER NUMBER TITLE

SECTION 01501 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

1 Hard Hat Sign 10SEP90

END OF SECTION
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SECTION 01005

SITE SPECIFIC SUPPLEMENTARY REQUIREMENTS

1. CONDUCT OF WORK:
1.1 COORDINATION AND WORK HOURS

1.1.1 Coordination with using agencies shal be made through the Contracting Officer to assst the
Contractor in completing the work with a minimum of interference and inconvenience.

1.1.2 Work hoursin the construction area will be restricted to 6:30 am. to 5:00 p.m. daily, Monday
through Friday, excluding holidays. The Contractor shall not access the construction area before 6:30 am.
and shall be off site before or by 5:00 p.m. Requests for aternate work schedules may be considered, but
will be approved only by the Contracting Officer. Alternate work schedules will not be approved if a
Government quality assurance inspector is not available to be on site full time during al hours outside those
previoudy stated.

1.2 CONTRACTOR SECURITY

The Corps of Engineers will not be responsible for providing security for Contractor-owned/controlled
equipment, supplies, or materials. The Contractor shall provide those necessary security measures.

1.3 KEYS

Keys are required for access to the construction area and will be provided by the Contracting Officer.
The Contractor shall be responsible for Government-owned keys issued for this contract. Upon
completion of the work, or upon request of the Contracting Officer, key or keys shal be returned. Should
the Contractor lose a key:

a the Contracting Officer shdl be notified, in writing, within three (3) working days after the lossis
discovered, and

b. should the key not be found before final acceptance, the final contract payment shall be reduced by
$100.00 for re-keying.

1.4 SCHEDULING OF OPTIONAL WORK

1.4.1 Should optiona work for corrosion control on intake gantry crane be awarded, this crane will be
made available to the Contractor not later than 1 July 2002. The completion date for this work will
be extended one day for each day that availability is delayed, except to the extent that the
delay results from the failure of the Contractor to complete base work on the intake
gantry crane by the date specified in Special Clause SC-1.2. The Contractor shall perform
no corrosion control work on this crane until directed to do so by the Contracting Officer.
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1.4.2 Should optiona work for corrosion control on selective withdrawa crane be awarded, this crane
will be made available to the Contractor not later than 1 August 2002. The completion date for
this work will be extended by the number of days after this date that the crane is made available,
except to the extent that the delay results from the failur e of the Contractor to execute
the Contract in atimely manner. The Contractor shal perform no corrosion control work on
this crane until directed to do so by the Contracting Officer.

2. PERSONNEL IDENTIFICATION
2.1 EMPLOYEE LISTING

The Contractor shall submit a complete listing of Contractor personnel, including job title and identification
credential number, who will be working on the project. Thislisting shall be updated as needed to ensure
that the Government has been notified of any changes of Contractor Personnel in advance of new
personnel engaging in work on the project. The Government will alow access to the controlled areas of
only the Contractor Personnel authorized in advance and included on the employee listing.

2.2 ldentification Credentias

Contractor personnel shall either be issued a photo identification card (ID) by the Contractor or agree to
provide their individua vehicle driver's license as an appropriate identification credentia. In either case, the
identification number shall be included on the listing required above. If the Contractor determines to issue
ID cardsto its employees, the following information shal be included:

Contractor Identification and Card Number Indicating Employees:

o Full Name 0 Height
0 Current Address o Weight
o Birth Date o Hair Color
0 Recent Photograph o EyeColor

2.3 Employee Termination

If a Contractor employee resigns or is terminated the Contracting Officer, or designated representative
shdll be so notified at the earliest opportunity, but in no case later than the start of the succeeding
workday.

2.4 Access Control

Contractor personnel shall be instructed to present identification credential upon request by proper
authority as established by the Contracting Officer.

3. UTILITY OUTAGES

Contractor shal coordinate utility outages with the Contracting Officer at least 7 days in advance.
Outages shall be kept to a minimum and any one outage shall not last more than 2 hours.
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4. PROTECTION OF GOVERNMENT PROPERTY

In addition to requirements of the CONTRACT CLAUSES, Contractor shall protect al Government
property within the buildings in which he is working, except for such property asis required to be
demolished. Property which isto be demolished shadl be protected until its scheduled demoalition time.
Protection shall include, but not be limited to, protection from construction generated dust, debris, water,
and vibration.

END OF SECTION
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